Brayman Construction
411 St. John Street, Merrickville, Ontario K0G 1N0

CONSTRUCTION ESTIMATE

PROP-2026-0001
Date: October 16, 2026
Valid until: —

CUSTOMER

Morgan Ellis
48 Harbour Lane, Merrickville, ON K0G 1N0
morgan.ellis@example.invalid
613-555-0126

PROJECT

Harbour Lane Pool Deck
48 Harbour Lane, Merrickville, ON K0G 1N0

ESTIMATE REFERENCE

EST-2026-0001 / v1 — Initial Estimate

Introduction

Thank you for the opportunity to quote your pool deck. This proposal covers the work described below.

Pricing

Pool deck

Section total: $26,639.82

Description	Qty	Unit	Unit Price	Amount
Structural screw at a joist bearing Approved contractor cost #23; quantity confirmed by Brayman Office.	100	EA	$1.28	$128.24
Washer for beam stitch bolt Approved contractor cost #22; quantity confirmed by Brayman Office.	152	EA	$0.32	$48.28
Nut for beam stitch bolt Approved contractor cost #21; quantity confirmed by Brayman Office.	76	EA	$0.35	$26.82
Beam stitch bolt Approved contractor cost #20; quantity confirmed by Brayman Office.	76	EA	$2.62	$199.39
Fascia fasteners for capped composite fascia — package of 100 Approved contractor cost #19; quantity confirmed by Brayman Office.	1	PKG	$42.47	$42.47
Deck fasteners for capped composite boards — package of 90 Approved contractor cost #18; quantity confirmed by Brayman Office.	5	PKG	$71.53	$357.65
Stair stringer connector Approved contractor cost #17; quantity confirmed by Brayman Office.	10	EA	$7.15	$71.53
Joist-to-header connector Approved contractor cost #16; quantity confirmed by Brayman Office.	16	EA	$4.31	$68.89
Post-to-beam connector Approved contractor cost #15; quantity confirmed by Brayman Office.	15	EA	$15.87	$238.06
Helical-pier post bracket Approved contractor cost #14; quantity confirmed by Brayman Office.	15	EA	$46.94	$704.12
Helical pier Approved contractor cost #13; quantity confirmed by Brayman Office.	15	EA	$318.53	$4,777.94
2×12 Brown pressure-treated — 8 ft Approved contractor cost #12; quantity confirmed by Brayman Office.	10	EA	$28.48	$284.82
2×10 Brown pressure-treated — 12 ft Approved contractor cost #11; quantity confirmed by Brayman Office.	6	EA	$31.55	$189.32
2×10 Brown pressure-treated — 10 ft Approved contractor cost #10; quantity confirmed by Brayman Office.	6	EA	$25.94	$155.65
Black aluminum pool gate, 42 in clear Approved contractor cost #9; quantity confirmed by Brayman Office.	1	EA	$519.71	$519.71
Black aluminum rail fitting kit Approved contractor cost #8; quantity confirmed by Brayman Office.	10	EA	$20.68	$206.82

Description	Qty	Unit	Unit Price	Amount
Black aluminum rail post Approved contractor cost #7; quantity confirmed by Brayman Office.	14	EA	$107.29	$1,502.12
Black aluminum stair rail panel — 6 ft Approved contractor cost #6; quantity confirmed by Brayman Office.	2	EA	$239.18	$478.35
Black aluminum level guard panel — 6 ft Approved contractor cost #5; quantity confirmed by Brayman Office.	10	EA	$211.24	$2,112.35
Matching capped composite fascia — 12 ft Approved contractor cost #4; quantity confirmed by Brayman Office.	5	EA	$87.18	$435.88
Capped composite deck board — 20 ft Approved contractor cost #3; quantity confirmed by Brayman Office.	17	EA	$116.24	$1,976.00
Capped composite deck board — 16 ft Approved contractor cost #2; quantity confirmed by Brayman Office.	1	EA	$91.65	$91.65
Capped composite deck board — 12 ft Approved contractor cost #1; quantity confirmed by Brayman Office.	18	EA	$69.29	$1,247.29
Helical pier installation (subcontractor, per pier)	15	ea	$211.76	$3,176.47
Building permit and pool-enclosure inspection allowance (Allowance)	1	ls	$411.76	$411.76
Labour — 2×12 Brown pressure-treated — 8 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	6	hr	$76.47	$458.82
Labour — 2×10 Brown pressure-treated — 12 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	10	hr	$76.47	$764.71
Labour — 2×10 Brown pressure-treated — 10 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	8	hr	$76.47	$611.76
Labour — Black aluminum pool gate, 42 in clear Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	3	hr	$76.47	$229.41
Labour — Black aluminum rail post Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	10	hr	$76.47	$764.71
Labour — Black aluminum stair rail panel — 6 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	3	hr	$76.47	$229.41
Labour — Black aluminum level guard panel — 6 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	8	hr	$76.47	$611.76
Labour — Matching capped composite fascia — 12 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	6	hr	$76.47	$458.82
Labour — Capped composite deck board — 20 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	18	hr	$76.47	$1,376.47

Description	Qty	Unit	Unit Price	Amount
Labour — Capped composite deck board — 12 ft Company labour rate 65.0000 per hour (standard 1, version 1). Hours entered by Brayman Office.	22	hr	$76.47	$1,682.37

Subtotal	$26,639.82
Tax (13.00%)	$3,463.18
Grand Total	**$30,103.00**

Payment Terms

30% deposit on acceptance, 60% when the deck boards are installed, 10% on completion.